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COST ESTIMATE:
NEWINGTON TOWN HALL ABATEMENT
NEWINGTON, CT

DATE PREPARED: 4-29-2015

ESTIMATED BY: JL

STATUS OF DESIGN: Feasibility Study

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE
ITEM DESCRIPTION NUMBER UNIT | UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL

3RD FLOOR - INTERIOR ABATEMENT
Remove asbestos plaster ceilings & associated suspended ceiling 16,000 SF 2.00] $32,000.00 6.00| $96,000.00 $8.00 $128,000.00
Remove asbestos vinyl floor tile & associated carpet 14,300 SF 1.00] $14,300.00 4.00[ $57,200.00 $5.00 $71,500.00
Remove asbestos transite board 240| SF 1.00 $240.00 4.00 $960.00 $5.00 $1,200.00
Demo & abate asbestos pipe insulation in bathroom chases 2 EA 500.00 $1,000.00 2,000.00( $4,000.00 $2,500.00 $5,000.00
Remove miscellaneous asbestos fire doors, sinks, expansion joint 3] EA 200.00 $600.00 800.00| $2,400.00 $1,000.00 $3,000.00
Asbestos Disposal 20| Cans $2,000.00 $0.00 $0.00 $0.00 $2,000.00 $40,000.00
3rd Party Monitoring 25| Days 100.00 $2,500.00 350.00| $8,750.00 $450.00 $11,250.00
Remove miscellaneous woodwork 1l EA 400.00 $400.00 1,600.00] $1,600.00 $2,000.00 $2,000.00
Lead Disposal 1| Can $3,000.00 $0.00 $0.00 $0.00 $3,000.00 $3,000.00
Remove fluorescent light tubes & ballasts 300| EA 10.00 $3,000.00 15.00|  $4,500.00 $25.00 $7,500.00
Remove expansion joint caulk & miscellaneous woodwork 1l EA 400.00 $400.00 3,200.00]  $3,200.00 $3,600.00 $3,600.00
PCB Disposal - <50 1{ Can 3,000.00 $3,000.00 0.00 $0.00 $3,000.00 $3,000.00

3RD FLOOR SUBTOTAL $279,050.00
MAIN LEVEL - SOUTH - GYMNASIUM AREA - INTERIOR
Remove asbestos plaster ceilings & associated suspended ceiling 8,400| SF 2.00[ $16,800.00 6.00[ $50,400.00 $8.00 $67,200.00
Remove asbestos vinyl floor tile & associated carpet 8,400| SF 1.00 $8,400.00 4.00] $33,600.00 $5.00 $42,000.00
Demo & abate asbestos pipe insulation in bathroom chases 2| EA 500.00 $1,000.00 2,000.00] $4,000.00 $2,500.00 $5,000.00
Remove miscellaneous asbestos fire doors, sinks, expansion joint 3] EA 200.00 $600.00 800.00| $2,400.00 $1,000.00 $3,000.00
Asbestos Disposal 10| Cans $2,000.00 $0.00 $0.00 $0.00 $2,000.00 $20,000.00
3rd Party Monitoring 15| Days 100.00 $1,500.00 350.00| $5,250.00 $450.00 $6,750.00
Remove miscellaneous woodwork 1| EA 400.00 $400.00 1,600.00] $1,600.00 $2,000.00 $2,000.00
Lead Disposal 1| Can $3,000.00 $0.00 $0.00 $0.00 $3,000.00 $3,000.00
Remove fluorescent light tubes & ballasts 150 EA 10.00 $1,500.00 15.00{ $2,250.00 $25.00 $3,750.00
Remove miscellaneous woodwork 1 EA 400.00 $400.00 2,800.00] $2,800.00 $3,200.00 $3,200.00
PCB Disposal - <50 1| Can 3,000.00 $3,000.00 0.00 $0.00 $3,000.00 $3,000.00

MAIN FLOOR SOUTH SUBTOTAL $158,900.00
MAIN LEVEL - CENTER - TOWN OFFICES - INTERIOR
Remove asbestos plaster ceilings & associated suspended ceiling 13,900| SF 2.00] $27,800.00 6.00[ $83,400.00 $8.00 $111,200.00
Remove asbestos vinyl floor tile & associated carpet 13,900 SF 1.00[ $13,900.00 4.00[ $55,600.00 $5.00 $69,500.00
Remove asbestos transite board 920 SF 1.00 $920.00 4.00[ $3,680.00 $5.00 $4,600.00
Demo & abate asbhestos pipe insulation in bathroom chases 1| EA 500.00 $500.00 2,000.00f $2,000.00 $2,500.00 $2,500.00
Remove miscellaneous asbestos fire doors, expansion joint caulk 3| EA 200.00 $600.00 800.00f $2,400.00 $1,000.00 $3,000.00
Asbestos Disposal 15| Cans $2,000.00 $0.00 $0.00 $0.00 $2,000.00 $30,000.00
3rd Party Monitoring 20| Days 100.00 $2,000.00 350.00] $7,000.00 $450.00 $9,000.00
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COST ESTIMATE:
NEWINGTON TOWN HALL ABATEMENT
NEWINGTON, CT

DATE PREPARED: 4-29-2015

ESTIMATED BY: JL

STATUS OF DESIGN: Feasibility Study

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE
ITEM DESCRIPTION NUMBER UNIT | UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL
Remove miscellaneous woodwork 1| EA 400.00 $400.00 1,600.00] $1,600.00 $2,000.00 $2,000.00
Lead Disposal 1| Can $3,000.00 $0.00 $0.00 $0.00 $3,000.00 $3,000.00
Remove fluorescent light tubes & ballasts 225 EA 10.00 $2,250.00 15.00] $3,375.00 $25.00 $5,625.00
Remove expansion joint caulk & miscellaneous woodwork 1l EA 400.00 $400.00 3,200.00| $3,200.00 $3,600.00 $3,600.00
PCB Disposal - <50 1| Can 3,000.00 $3,000.00 0.00 $0.00 $3,000.00 $3,000.00
MAIN FLOOR CENTER SUBTOTAL $247,025.00
MAIN LEVEL - NORTH - TOWN CLERK - INTERIOR ABATEMENT
Remove asbestos plaster ceilings & associated suspended ceiling 2,250| SF 2.00 $4,500.00 6.00[ $13,500.00 $8.00 $18,000.00
Remove asbestos vinyl floor tile & associated carpet 3,050 SF 1.00 $3,050.00 4.00|] $12,200.00 $5.00 $15,250.00
Demo & abate asbestos pipe insulation in bathroom chases 2| EA 500.00 $1,000.00 2,000.00] $4,000.00 $2,500.00 $5,000.00
Remove miscellaneous asbestos fire doors 3| EA 200.00 $600.00 800.00| $2,400.00 $1,000.00 $3,000.00
Asbestos Disposal 5| Cans $2,000.00 $0.00 $0.00 $0.00 $2,000.00 $10,000.00
3rd Party Monitoring 15 Days 100.00 $1,500.00 350.00f $5,250.00 $450.00 $6,750.00
Remove miscellaneous woodwork 1| EA 400.00 $400.00 1,600.00] $1,600.00 $2,000.00 $2,000.00
Lead Disposal 1| Can $3,000.00 $0.00 $0.00 $0.00 $3,000.00 $3,000.00
Remove fluorescent light tubes & ballasts 150 EA 10.00 $1,500.00 15.00{ $2,250.00 $25.00 $3,750.00
Remove miscellaneous wood trim & floor 1 EA 2,000.00 $2,000.00 8,000.00]  $8,000.00 $10,000.00 $10,000.00
Remove paint from masonry walls 1| EA 10,000.00/ $10,000.00 50,000.00( $50,000.00 $60,000.00 $60,000.00
PCB Disposal - <50 5[ Can 3,000.00| $15,000.00 0.00 $0.00 $3,000.00 $15,000.00
Post abatement substrate testing 1| EA 10,000.00( $10,000.00 2,000.00| $2,000.00 $12,000.00 $12,000.00
MAIN FLOOR NORTH SUBTOTAL $151,750.00
LOWER LEVEL - PIPE TUNNELS - INTERIOR ABATEMENT
Abate asbestos pipe insulation in North Crawlspaces under Clerk & 15,000 SF 2.00[ $30,000.00 3.00] $45,000.00 $5.00 $75,000.00
Abate asbestos pipe insulation in Lower Crawlspace under Facilities & 8,000 SF 2.00| $16,000.00 3.00| $24,000.00 $5.00 $40,000.00
Asbestos Disposal 25| Cans $2,000.00 $0.00 $0.00 $0.00 $2,000.00 $50,000.00
3rd Party Monitoring 40| Days 100.00 $4,000.00 350.00| $14,000.00 $450.00 $18,000.00
LOWER LEVEL PIPE TUNNELS $183,000.00
EXTERIOR ELEVATIONS - WINDOWS & DOORS
Remove windows with asbestos/PCB caulk and glazing putty 90| EA 2.00 $180.00 3.00 $270.00 $5.00 $450.00
Remove PCB sealant from Gym glass block windows 320 LF 10.00 $3,200.00 20.00| $6,400.00 $35.00 $9,600.00
Remove asbestos caulk from door frames & louvers 20| EA 100.00 $2,000.00 200.00|  $4,000.00 $300.00 $6,000.00
Asbestos Disposal 1[ Can $2,000.00 $0.00 $0.00 $0.00 $2,000.00 $2,000.00
PCB Disposal - >50 5[ Cans 5,000.00| $25,000.00 0.00 $0.00 $5,000.00 $25,000.00
Post abatement substrate testing 1| EA 20,000.00| $20,000.00 2,000.00| $4,000.00 $24,000.00 $24,000.00
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COST ESTIMATE:
NEWINGTON TOWN HALL ABATEMENT
NEWINGTON, CT
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ESTIMATED BY: JL

STATUS OF DESIGN: Feasibility Study

QUANTITY MATERIAL COST LABOR COST ENGINEERING ESTIMATE

ITEM DESCRIPTION NUMBER UNIT | UNIT COST TOTAL UNIT COST TOTAL UNIT COST TOTAL
3rd Party Monitoring 15| Days 100.00 $1,500.00 350.00| $5,250.00 $450.00 $6,750.00
EXTERIOR ELEVATIONS SUBTOTAL $73,800.00

EXTERIOR ROOFING

Remove asphalt shingles with asbestos tab cement on pitched roofs 50,000| SF 0.50[ $25,000.00 2.00 | #iHH i $2.50 $125,000.00
Remove asbestos flashing on flat roofs 4,000 SF 2.00 $8,000.00 3.00| $12,000.00 $5.00 $20,000.00
Asbestos Disposal 40| Cans $2,000.00 $0.00 $0.00 $0.00 $2,000.00 $80,000.00|
EXTERIOR ROOFING SUBTOTAL $225,000.00
ESTIMATE |SUBTOTAL: $1,318,525.00
PROFIT & |OVERHEAD: $263,705.00
BUILDING |ABATEMEN |ESTIMATE: $1,582,230.00

At least wing size chunks of the building are turned over for abatement versus room by room phasing.

Areas are being gutted and rebuilt or gutted and demolished versus selective finish removal and restoration.
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